

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

Vendor Name	22025874 RE BAR COUPLER INDIA PRIVATE LIMITED		
Vendor Address	TEHSIL HAROLI,Una VPO PALAKWAHA,TEHSIL HAROLI Una 177220 9811232358		
Vendor Contact Details-1	jbengineeringcorp@gmail.com	Vendor Contact Details-2	
Vendor PAN Number	AAFCR5621L	Vendor MSMED Registration Number	UDYAM-HP-12-0006310
Vendor GSTIN Number	02AAFCR5621L1ZG	Buyer Company GSTIN Number	33AAACT4119L1ZF
ABG-CPBG-	972,916.75 INR	Inco Terms	DAP-Chennai
Buyer's Contact Details	Gunda Chandana		
	gchandana@tataprojects.com		
Order Annexures	Annexure 1	Schedule of Quantity, Item and Price	14 Pages Integrated Part of this document
	Annexure 2	Specific Conditions of Contract (SCC)	
	Annexure 3	Payment Terms	
	Annexure 4	Shipment Instruction	
	Annexure 5: General Conditions of Contract (Document No: 06.02.01/GL-03/R0) (68 Pages) Annexure 6: GCC_Rev-02_HSE (41 Pages) Annexure 7: Technical details (1 Pages) Annexure 8: Technical details - Coupler Specifications (4 Pages) Annexure 10: Scope Matrix (1 Pages)		

Dear Sir/Madam,

Subject: PURCHASE ORDER FOR SUPPLY OF REBAR COUPLERS AS PER THE APPROVED TECHNICAL SPECIFICATIONS AT CHENNAI METRO RAIL PROJECT - UG02.

Reference:

- 1)Your Final Email Offer Dated: 25.05.2023
 - 2)Your email accepting the amendment dated: 18.02.2025
- With reference to the above,we are pleased to issue this Order for the subject requirement as per the documents enclosed herewith as Annexures and the terms and conditions as detailed below. The technical specification sent along with the RFQ, Subsequent clarifications, MOMs (If any) and all other terms and conditions (except otherwise specifically agreed to in writing) as specified here under and to be read along with attached annexures shall form an integral part of this Order.

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

Total Contract Price Excluding Taxes	INR 19,458,335.00
Amount in words	(INR -Indian Rupee) ONE CRORE NINETY FOUR LAKH FIFTY EIGHT THOUSAND THREE HUNDRED THIRTY FIVE Rupees
For TATA PROJECTS LIMITED, Authorised Signatory(ies)	

TATA PROJECTS LIMITED

14th -15th Floor, Cignus, Plot No.71A, Kailash Nagar, Mayur Nagar, Passpoli, Powai, Mumbai – 400087.
Tel: + 91 22 69222400 | e-mail: tplmumbai@tataprojects.com | www.tataprojects.com

Registered Office - Corporate Centre, 3rd Floor, Building Block B, 34 Sant Tukaram Road, Carnac Bunder, Mumbai – 400009.
e-mail: tpl@tataprojects.com | www.tataprojects.com | CIN: U45203MH1979PLC454032

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 1: SCHEDULE OF QUANTITY, ITEM AND PRICE

All Prices and Amounts in the below table are in (INR -Indian Rupee)

Sl.	Item Code	HSN / SAC Code	Tax Rate (%)	Item Description	UOM	Quantity	Unit Price	Tax Amount	Amount
10	2300140880	73084000	18.00	COUPLER,BAR,36MM	NO	2,221.000	171.00	68,362.38	379,791.000
20	2300140881	73079290	18.00	COUPLER,BAR,40MM	NO	17,273.000	180.00	5,59,645.20	3,109,140.000
30	2300167114	73084000	18.00	COUPLER,REBAR,32MM	NO	1,842.000	113.00	37,466.28	208,146.000
40	2300167116	73084000	18.00	COUPLER,REBAR,25MM	NO	7,860.000	64.00	90,547.20	503,040.000
50	2300167118	73084000	18.00	COUPLER,REBAR,20MM	NO	14,141.000	46.00	1,17,087.48	650,486.000
60	2300168525	73084000	18.00	COUPLER,REBAR,DIA 16MM	NO	3,375.000	32.00	19,440.00	108,000.000
70	2300140885	73089090	18.00	COUPLER,REDUCER,36-25 MM,MILD STEEL,FOR R	NO	1,013.000	203.00	37,015.02	205,639.000

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 1: SCHEDULE OF QUANTITY, ITEM AND PRICE

All Prices and Amounts in the below table are in (INR -Indian Rupee)

Sl.	Item Code	HSN / SAC Code	Tax Rate (%)	Item Description	UOM	Quantity	Unit Price	Tax Amount	Amount
80	2300140530	73089090	18.00	COUPLER,REDUCER,32-25 MM,MILD STEEL,FOR R	NO	4,518.000	133.00	1,08,160.92	600,894.000
90	2300167114	73084000	18.00	COUPLER,REBAR,32MM	NO	6,381.000	113.00	1,29,789.54	721,053.000
100	2300167118	73084000	18.00	COUPLER,REBAR,20MM	NO	1,697.000	46.00	14,051.16	78,062.000
110	2300140881	73079290	18.00	COUPLER,BAR,40MM	NO	4,586.000	180.00	1,48,586.40	825,480.000
120	2300167116	73084000	18.00	COUPLER,REBAR,25MM	NO	6,217.000	64.00	71,619.84	397,888.000
130	2300140478	73089090	18.00	COUPLER,REDUCER,40-32 MM,MILD STEEL,FOR R	NO	8,402.000	216.00	3,26,669.76	1,814,832.000
140	2300168525	73084000	18.00	COUPLER,REBAR,DIA 16MM	NO	1,508.000	32.00	8,686.08	48,256.000

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 1: SCHEDULE OF QUANTITY, ITEM AND PRICE

All Prices and Amounts in the below table are in (INR -Indian Rupee)

Sl.	Item Code	HSN / SAC Code	Tax Rate (%)	Item Description	UOM	Quantity	Unit Price	Tax Amount	Amount
150	2300140539	73089090	18.00	COUPLER,REDUCER,40-25 MM,MILD STEEL,FOR R	NO	11,819.000	216.00	4,59,522.72	2,552,904.000
160	2300167106	73079290	18.00	COUPLER,REDUCER REBAR,32-20MM	NO	619.000	133.00	14,818.86	82,327.000
170	2300140531	73089090	18.00	COUPLER,REDUCER,40-36 MM,MILD STEEL,FOR R	NO	43.000	216.00	1,671.84	9,288.000
180	2300140881	73079290	18.00	COUPLER,BAR,40MM	NO	1,008.000	180.00	32,659.20	181,440.000
190	2300167114	73084000	18.00	COUPLER,REBAR,32MM	NO	6,580.000	113.00	1,33,837.20	743,540.000
200	2300167116	73084000	18.00	COUPLER,REBAR,25MM	NO	14,758.000	64.00	1,70,012.16	944,512.000
210	2300167118	73084000	18.00	COUPLER,REBAR,20MM	NO	555.000	46.00	4,595.40	25,530.000

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 1: SCHEDULE OF QUANTITY, ITEM AND PRICE

All Prices and Amounts in the below table are in (INR -Indian Rupee)

Sl.	Item Code	HSN / SAC Code	Tax Rate (%)	Item Description	UOM	Quantity	Unit Price	Tax Amount	Amount
220	2300140478	73089090	18.00	COUPLER,REDUCER,40-32 MM,MS,FOR REBAR	NO	2,538.000	216.00	98,677.44	548,208.000
230	2300140539	73089090	18.00	COUPLER,REDUCER,40-25 MM,MS,FOR REBAR	NO	17,529.000	216.00	6,81,527.52	3,786,264.000
240	2300302731	73079290	18.00	COUPLER REDUCER REBAR 40MM - 20MM	NO	86.000	216.00	3,343.68	18,576.000
250	2300119318	73079290	18.00	COUPLER,REDUCER REBAR, 32-16 MM	NO	106.000	133.00	2,537.64	14,098.000
260	2300167111	73079290	18.00	COUPLER,REDUCER REBAR,25-20MM	NO	244.000	74.00	3,250.08	18,056.000
270	2300119311	73079290	18.00	COUPLER,REDUCER REBAR, 25-16 MM	NO	178.000	74.00	2,370.96	13,172.000
280	2300167108	73181500	18.00	COUPLER,REDUCER REBAR,20-16MM	NO	61.000	53.00	581.94	3,233.000

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 1: SCHEDULE OF QUANTITY, ITEM AND PRICE

All Prices and Amounts in the below table are in (INR -Indian Rupee)

Sl.	Item Code	HSN / SAC Code	Tax Rate (%)	Item Description	UOM	Quantity	Unit Price	Tax Amount	Amount
290	2300168525	73084000	18.00	COUPLER,REBAR,DIA 16MM	NO	1,100.000	32.00	6,336.00	35,200.000
300	2300167118	73084000	18.00	COUPLER,REBAR,20MM	NO	2,500.000	46.00	20,700.00	115,000.000
310	2300167116	73084000	18.00	COUPLER,REBAR,25MM	NO	6,000.000	64.00	69,120.00	384,000.000
320	2300140881	73079290	18.00	COUPLER,BAR,40MM	NO	1,750.000	180.00	56,700.00	315,000.000
330	2300140531	73089090	18.00	COUPLER,REDUCER,40-36 MM,MS,FOR REBAR	NO	80.000	216.00	3,110.40	17,280.000
Total Contract Price Excluding Taxes								INR	19,458,335.00
Total Taxes								INR	3,502,500.30
Total Contract Price Including Taxes								INR	22,960,835.30
Amount in Words: (INR -Indian Rupee) TWO CRORE TWENTY NINE LAKH SIXTY THOUSAND EIGHT HUNDRED THIRTY FIVE Rupees THIRTY Paise									

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 1: SCHEDULE OF QUANTITY, ITEM AND PRICE

All Prices and Amounts in the below table are in (INR -Indian Rupee)

Sl.	Item Code	HSN / SAC Code	Tax Rate (%)	Item Description	UOM	Quantity	Unit Price	Tax Amount	Amount
-----	-----------	----------------	--------------	------------------	-----	----------	------------	------------	--------

For TATA PROJECTS LIMITED,
Authorised Signatory(ies)

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 2: SPECIFIC CONDITIONS OF CONTRACT (SCC)

1. Recitals:
 - i) Project Name: Chennai Metro Project UG-02
 - ii) Customer (TPL's Client) Name: CMRC
 - iii) "TPL" Stands for "Tata Project Limited" and "Supplier/Contractor/Vendor" stands for "M/s. Rebar Couplers India Pvt Ltd.".
2. Scope of Supply:

Supplier scope includes Supply of Rebar Couplers along with Accessories in all respect in accordance with the approved Technical Specifications at Chennai Metro Rail Project-UG02. SUPPLIER shall ensure that materials specifications, design & drawings and final product are duly approved by TPLs Client/Consultant prior to the manufacturing / dispatch of the materials.

Cutting, Forging, Proof load testing Machines with Operators as per Approved Technical Specifications shall be in the scope of Supplier and separate order shall be issued for the same.
3. Vendor's obligations:

Not Applicable
4. Price Basis:

The Total Contract Price is FOR Chennai Metro rail Project UG02. Price agreed shall include, but not limited to Supply of Rebar Coupler as per attached technical specification with Accessories complete with all respect in accordance with the laid down specifications, Design & Drawings duly approved by TPLs Client / Consultant. Any requirement called for by approving authorities relating to SUPPLIERS product / materials shall be carried out by SUPPLIER within the price agreed. The Unit Rates shall be FIRM and shall not be subject to any escalation, for whatsoever reason, till the completion of supply of entire materials including the extended delivery schedule, if any.

Price validity - 31st December 2026.
5. Delivery Period:

SUPPLIER shall Mobilize its Machine and Manpower within 15 Days From the date of Order / Order Confirmation for threading activities. Supplier shall start deliveries within 2 Weeks and complete the deliveries as per delivery schedule from the date of Purchase Order / Order Confirmation, or supplier shall arrange to start delivery as per the Delivery schedule provided by Project Team. The above delivery schedule is indicative and subject to revision based on the progress of the project and as per the mutually agreed requirements depending upon the actual site conditions from time to time. SUPPLIER shall closely interact with TPL-Site Project manager or any other representative as nominated/instructed by the Project manager and SUPPLIER shall provide such assistance to satisfy the approving authority's queries for obtaining the approved design, drawings & specifications.
6. Payment Terms:

As per Annexure 3 of this order
7. Transportation Responsibility of Supplier:

Transportation shall be in scope of Supplier and Transportation charges are Including in Basic rates.
8. Transit/Marine Insurance (Supplier's Scope):

Transit Insurance shall be in the scope of Supplier and Insurance Charges are Included in Above Basic rates.
9. Warranty / Defect Liability Period:

The material shall be warranted against manufacturing defects for a period of 12 Months from the date of Last Supplies towards any manufacturing and/or workmanship defects. If any defects are noticed during the warranty period, the same shall be rectified / replaced immediately within 15 days from the date of intimation from TPL.
10. Contract Performance Bank Guarantee (CPBG):

CPBG for 5% of the Total Contract Price (excluding GST) valid till DLP period + claim period of 3-months thereafter shall be submitted within 15 days of the issue of WO/PO. CPBG shall be as per the format approved by TPL and shall be drawn from Nationalized Bank or any First-Class Schedule Bank of RBI, duly approved by TPL. All bank charges for CPBG shall be borne by Supplier. In case CPBG is from Suppliers foreign Bank, the CPBG shall be counter guaranteed by the Indian nationalized / scheduled Bank.

In the event, you fail to submit CPBG, TPL shall have right to retain the amount Monthly RA Bills till the amount equivalent to CPBG is recovered by us.
11. Liquidated Damages for Delayed Supply:

Time is the essence of the Contract. Progress of TPL Project, depends upon timely supplies by the Supplier. In the event of delay from Supplier to dispatch the

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 2: SPECIFIC CONDITIONS OF CONTRACT (SCC)

materials, for the reasons exclusively attributable to Supplier, TPL shall levy liquidated damages at the rate of 1% of the contract price per week of delay or part thereof for the undelivered portion of the materials for the delayed period subject to maximum up to 10% of the Total Contract Price. However, in the event of delay in inspection from TPL's Client/consultants & once Supplier offered for inspection call within the above delivery schedule, delay shall not be attributable to Supplier.

In case of Supplier failure to affect the dispatches as specified above, TPL also reserves the right to take any / all the following actions at Suppliers risk and costs-
a) Cancel or amend the order either in full or in part and take delivery the balance supply from any other appropriate sources available in the market.
b) Make other alternate arrangement to meet the exigencies of work.

12. Dispatch Instructions:

Detailed dispatch instructions shall be furnished separately along with our Dispatch Clearance letter. Supplier to comply strictly with the dispatch instructions.

13. Inspection:

SUPPLIER shall offer inspection call in writing as per the specified format or otherwise in writing, to project manager and with a copy to RO-SCM Manager/officer at least 10 days in advance, after the material is ready for inspection. Inspection shall be carried out by TPL Engineer/Client/consultant at SUPPLIER Factory. In case of any defects/deviations observed by TPL/Client/Consultant, SUPPLIER shall arrange to replace the defective material at its own cost & risk. SUPPLIER shall extend all cooperation to the TPL Engineers/Client/Consultant during the inspection and if required by them, SUPPLIER shall hand over Test Certificates for the raw materials/accessories/components used or any other documents as required by TPL to ensure that manufacturing of Porta Cabin is conforming to the relevant IS and/or other applicable standards, and/or the specifications / drawings as specified in the order. Materials acceptance is subject to inspection clearance by TPL. TPL May waive off the inspection at the sole discretion of TPL, but the waiver does not absolve SUPPLIER of overall meeting the applicable specification/standards and supply of defect free material acceptable to TPL. TPL may carry out inspection at Project site, in case on any defect/ rejection observed at site by TPL's approving authority, SUPPLIER will replace the same at its own cost & risk.

14. Dispatch Clearance Certificate:

The Supplier shall not dispatch the goods without the written Dispatch clearance issued by TPL/ Customer.

15. Special Terms (if any):

Other Terms and Conditions:

A) Unloading of material at site shall be arranged by TPL.

B) Notwithstanding anything contained herewith and without prejudice to TPL's right under these conditions not specifically mentioned herein specifically shall be as per our GCC (General Conditions of Contract (Document No: 06.02.01/GL-03/R0) (68 Pages))

16. RISK PURCHASE:

During execution of this order, if any delay is observed due to reasons attributable to you other than Force Majeure conditions which may cause delay in completion of delivery/ works, TPL shall be at liberty to descope partly or cancel the contract at any point of time with a prior notice of 14 days thereof and take alternate measures at your risk and cost.

17. Post Order Correspondence:

a) Please return the acceptance copy of this Order to Mr. Rahul Lal, duly signed & stamped (Company's Seal) on each page and intimate through email to rahullal@tataprojects.com.

b) All the Bank Guarantee(s) and its Amendments, if any are to be submitted to Mr. Kiran Surve, Financial Controller and intimate through email to kiran.surve@tataprojects.com. The Envelope containing the Bank Guarantee(s) shall clearly super scribe on the envelope the (i) Project Name and (ii) Order reference.

c) All your invoices for Payment shall be submitted in Original.

d) Please quote the Order Number indicated in the first page of this Order in all your future correspondence which shall be addressed to Mr. Rakesh Pandya. Copies of correspondence involving commercial matters must be marked to rakeshpandya@tataprojects.com (SCM).

*****Mandatory Compliances Clauses*****

A.Mode of Payment:

All Payments will be released through NEFT/ RTGS System (Direct Bank Transfer). Supplier/ Contractor to check and ensure that the Bank details are correct and up to date in the Supplier profile of ARIBA. RTGS charges shall be to your account.

B.Taxes and Duties:

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 2: SPECIFIC CONDITIONS OF CONTRACT (SCC)

The unit rates / Total Contract Price is inclusive of all applicable taxes, duties, levies and cess except GST on finished goods/services which shall be as indicated in Annexure-1 to this Order. Further,

- (a) If there is a loss of credit or additional liability and/or interest etc., arising due to non-compliance of GST provisions by the supplier/contractor of goods/ services, the same shall be paid by the supplier/ contractor to TPL.
- (b) If there is any delay in remittance of GST liability to statutory authorities by the supplier/contractor of goods/services, the same shall be withheld from the due amounts, and the same shall be paid only after submission of documentary proof pertaining to such remittances.
- (c) If the bill is not technically & commercially correct, payment will be withheld with respect to any liability to TPL.
- (d) TDS, if applicable shall be deducted from your bills as per applicable laws.
- (e) Tax Collected at Source (TCS) as applicable from 1st of Oct 2020 vide Finance Act, 2020 shall be payable by TPL against the documentary evidence of TCS Claim. Supplier need to charge the TCS in their Invoice to TPL to make such payments wherever applicable.

C. Business Ethics:

Tata Projects Ltd. is committed to operating its business conforming to the highest moral and Ethical standards. This commitment underpins everything that we do in connection with this Purchase Order/ Works order. Tata Projects Ltd., shall work with suppliers and service providers who share similar value and demonstrate the same values. We expect our suppliers & service providers to conform to the Anti-Fraud Policy, Whistle Blower Policy, Tata Code of Conduct (TCoC) and Anti-Bribery & Anti-Corruption Policy in interactions with, and on behalf of us, including respecting the confidentiality of information shared with them. Tata Projects Ltd., represents and covenants that it has not made, offered, paid, promised or authorized, and will not make, offer, pay, promise or authorize, the payment or gift of money or anything of value directly or indirectly to any party, in exchange for a business advantage, including a commitment to expedite or perform a routine action. You are requested to visit our website www.tataprojects.com (Under "About Us" Tab) for viewing the full text of Anti-Fraud Policy, and Anti-Bribery & Anti-Corruption Policy, Whistle Blower Policy, TATA Code of Conduct and all other policies. Any concerns in violation of ethical business practices may be reported to ecounsellor@tataprojects.com or tplwhistleblower@tataprojects.com.

D. Statutory Compliances / Compliance with laws:

It shall be your responsibility to strictly adhere to all the statutory requirements & laws as required, for execution of the Order. Strict compliance to the same is mandatory.

E. Compliance to General Conditions:

These Specific Conditions of Contract stated herein shall complement and to be read in addition to the General Conditions of Contract (GCC)/ General Purchase Conditions (GPC). All other terms & conditions shall be as per Special Conditions of Contract, if any and GCC/GPC. If there is a conflict, the provisions stated herein shall prevail over those in the GCC/GPC.

F. Compliance to General Conditions of Health, Safety and Environment :

Strict compliance to Health, Safety and Environment norms and conditions mentioned in GCC- HSE and HSE policies is mandatory.

G. General Notes:

- a) Any e-mail communication or by any other means with any commercial implication to this order received by you shall not be considered valid for any subsequent commercial implication unless it is followed by a formal amendment to the subject Order duly signed by authorised signatories.
- b) All Bank Guarantees (whether CPBG/ABG/PBG or any other BG) should be from Indian Scheduled Commercial Banks only. If the Supplier/Vendor is located outside India, Supplier's foreign Bank needs to issue Counter Guarantee in favour of Indian Domestic Scheduled Commercial Bank and in turn Indian domestic bank shall submit the BG to Tata Projects Ltd with full enforceability in India.
- c) Your performance against this Order may be evaluated, as per various attributes, on completion of scope (or any other time during the tenure of the contract, as deemed appropriate by TPL). Request your full cooperation for the same.

H. Acceptance of Contract:

The subject Order is issued in duplicate. Please return the Order acknowledgement copy within 7 days of date of issue of this Order duly signed and stamped on each page, as token of your acceptance of the subject order along with all terms & conditions without any conditional statements. In the event the Order acceptance is not received within the above specified time, the subject Order shall be deemed to have been accepted by the Supplier/Contractor. Please return the acceptance copy of this Order to the concerned as indicated above.

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 2: SPECIFIC CONDITIONS OF CONTRACT (SCC)

I.Grievance Redressal:

Any dispute, grievance, or complaint arising out of or relating to supplies / services, under this purchase / work order, shall be addressed to grievance cell at email id vendorgrievance@tataprojects.com. Grievance cell shall take up the matter with relevant internal stakeholders within stipulated time frame for resolution.

TATA PROJECTS LIMITED

14th -15th Floor, Cignus, Plot No.71A, Kailash Nagar, Mayur Nagar, Passpoli, Powai, Mumbai – 400087.
Tel: + 91 22 69222400 | e-mail: tplmumbai@tataprojects.com | www.tataprojects.com

Registered Office - Corporate Centre, 3rd Floor, Building Block B, 34 Sant Tukaram Road, Carnac Bunder, Mumbai – 400009.
e-mail: tpl@tataprojects.com | www.tataprojects.com | CIN: U45203MH1979PLC454032

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 3: PAYMENT TERMS

100% of total contract price along with GST shall be payable on 45th Day through A-Tred from the date of Receipt of Material, duly approved by Project Manager.

Payment Type	Payment Description	Mandatory Documents / Submission	Due by days	Pay Percent	Certified By
PROGRESSIVE	Pro-rata payment upon receipt of material at site and invoice submission, duly approved by TPL PM	Delivery Challan, Original Invoice	45	100.00	TPL PROJECT MANAGER

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

ANNEXURE 4: SHIPMENT INSTRUCTIONS

Bill to location Address		Ship To Location Address
Project name	G650 660018-HCI-CHENNAI UG02	G650 660018-HCI-CHENNAI UG02
Address	D No. 497 200 Feet Ring Road, Madhavaram Chennai 600060 TAMIL NADU	D No. 497 200 Feet Ring Road, Madhavaram Chennai 600060 TAMIL NADU
GSTIN	33AAACT4119L1ZF	
Contact Person		

Item Code	Ship To Location Code	Quantity
2300140880	G650 660018-HCI-CHENNAI UG02	2,221
2300140881	G650 660018-HCI-CHENNAI UG02	17,273
2300167114	G650 660018-HCI-CHENNAI UG02	1,842
2300167116	G650 660018-HCI-CHENNAI UG02	7,860
2300167118	G650 660018-HCI-CHENNAI UG02	14,141
2300168525	G650 660018-HCI-CHENNAI UG02	3,375
2300140885	G650 660018-HCI-CHENNAI UG02	1,013
2300140530	G650 660018-HCI-CHENNAI UG02	4,518
2300167114	G650 660018-HCI-CHENNAI UG02	6,381
2300167118	G650 660018-HCI-CHENNAI UG02	1,697
2300140881	G650 660018-HCI-CHENNAI UG02	4,586
2300167116	G650 660018-HCI-CHENNAI UG02	6,217

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

Item Code	Ship To Location Code	Quantity
2300140478	G650 660018-HCI-CHENNAI UG02	8,402
2300168525	G650 660018-HCI-CHENNAI UG02	1,508
2300140539	G650 660018-HCI-CHENNAI UG02	11,819
2300167106	G650 660018-HCI-CHENNAI UG02	619
2300140531	G650 660018-HCI-CHENNAI UG02	43
2300140881	G650 660018-HCI-CHENNAI UG02	1,008
2300167114	G650 660018-HCI-CHENNAI UG02	6,580
2300167116	G650 660018-HCI-CHENNAI UG02	14,758
2300167118	G650 660018-HCI-CHENNAI UG02	555
2300140478	G650 660018-HCI-CHENNAI UG02	2,538
2300140539	G650 660018-HCI-CHENNAI UG02	17,529
2300302731	G650 660018-HCI-CHENNAI UG02	86
2300119318	G650 660018-HCI-CHENNAI UG02	106
2300167111	G650 660018-HCI-CHENNAI UG02	244
2300119311	G650 660018-HCI-CHENNAI UG02	178
2300167108	G650 660018-HCI-CHENNAI UG02	61
2300168525	G650 660018-HCI-CHENNAI UG02	1,100
2300167118	G650 660018-HCI-CHENNAI UG02	2,500
2300167116	G650 660018-HCI-CHENNAI UG02	6,000

ORDER TYPE	SBU & PROJECT NAME	ORDER NUMBER	ORDER DATE	AMENDMENT NUMBER	AMENDMENT DATE
PURCHASE ORDER	Mobility & Strategic Infra - 660018-HCI-CHENNAI UG02 G650	5500010420	09.04.2024	3	02.09.2025

2300140881	G650 660018-HCI-CHENNAI UG02	1,750
2300140531	G650 660018-HCI-CHENNAI UG02	80